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Minor Works Subcontract 
Minor Works Subcontract Schedule 
Contractor Details 

Business Name Fire Boar Pty Ltd QBCC Licence 1148085 

Primary Phone 1300 112 627 Electrical Contractor 70129 

Fax (07) 3208 6693 ABN 367 184 976 24 

Email service@fireboar.com.au ACN 132 208 836 

Street Address 123 Boundary Road, Rocklea, QLD Post Code 4106 

Postal Address PO Box 1142, Archerfield, QLD, 4108 Post Code 4114 
 

Subcontractor Details 
Business Name  QBCC Licence  

Primary Phone    

Fax  ABN  

Email  ACN  

Street Address  Post Code  

Postal Address  Post Code  
 

Boar Group Terms & Conditions 
By signing this Subcontract, you acknowledge that you have read and understood the terms and conditions of this agreement 
including those which can be found online at: https://boargroup.com.au/termsconditions/ 

Contractor Clarifications 
The General Conditions of Fire Boar’s Commercial Works Subcontract may not be suitable for all work and Fire Boar does not 
make any representation as to the suitability of the general conditions. Users of the general conditions must make their own 
assessment or seek professional legal advice as to the appropriateness of these general conditions for any work or any changes 
that may be needed to these general conditions.  

This contract has been developed in alignment with QBCC’s Commercial Works Subcontract. 

QBCC Clarifications 
This subcontract is intended to be used by Contractors and their Subcontractors to document their commercial building 
agreements (including subcontracts for residential building work). 

Under s67G (1) of the Queensland Building and Construction Commission Act 1991 (‘the QBCC Act’) if the reasonable cost of the 
building work covered by this contract is more than $10,000, this contract must be put in writing before the building work is 
started; if the reasonable cost is $10,000 or less, the contract must be put in writing before the building work is finished.   

  

https://boargroup.com.au/termsconditions/
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Subcontract Schedule 
Recitals 
The Subcontractor is to carry out and complete the works and the Contractor is to pay the Subcontractor for the works in 
accordance with the Terms and Conditions of this Subcontract.  

Item Subject Particulars 

1. Project Name  

2. Site Address  

3. Trade Description  

4. Subcontract Number  

5. Date for Commencement  

6. Date for Completion  

7. Subcontract Sum  

8. Subcontract Documents The Contractor and the Sub-Contractor agree the following documents comprise 
the Sub-Contract between them: 

a. this Sub-Contract Agreement; 
b. the Sub-Contract Particulars; 
c. the Sub-Contract Terms and Conditions; 
d. the Deed of Warranty; 
e. the Deed of Release; 
f. the Sub-Contractor’s Statement; and 
g. the Trade Package (consisting of Annexures). 

The order in which the Sub-Contract documents are listed above is the order of 
precedence of the Sub-Contract documents. 

9. Security  
      

(Nil / 5% of Subcontract Sum). 

10. Liquidated Damages  
$<500.00> per business day   

(Nil / 5% of Subcontract Sum). 

11. Subcontractor’s Contract 
Works Insurance 

 
      
(Value of work under the subcontract).  

12. Subcontractor’s Public 
Liability Insurance 

 
Insurer:      Policy no.:     

Amount of Cover: $   
(If no amount of cover is stated, the amount of cover is at least $20 million) 

13. Subcontractor’s Professional 
Indemnity Insurance 

 
Insurer:      Policy no.:     

Amount of Cover: $   
(If no amount of cover is stated, the amount of cover is at least $20 million) 

14. Subcontractor’s Workers 
Compensation Insurance 

 
Insurer:      Policy no.:     
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We the undersigned confirm that the above information is true and correct to the best of our knowledge and agree to the above 
terms and the General Conditions of Subcontract.  

Contractor Sign Off 
Contractor  Date  

Authorised Person  Witnessing Person  

Signature  Witness Signature  

 

Subcontractor Sign Off 
Subcontractor  Date  

Authorised Person  Witnessing Person  

Signature  Witness Signature  
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Minor Works Terms & Conditions of Subcontract 
1. Commencement and Carrying Out  
1.1  Subcontractor Warranties  

a. The Subcontractor must carry out and complete the Works:  
I. With due skill, care, and diligence, and in accordance with Best Industry Practice;  

II. In accordance with the Subcontract and the Contractor’s directions;  
III. In accordance with all Legislative Requirements;  
IV. Using materials that are new, fit for purpose and free of defects;  
V. By the date for Completion.  

 
b. The Subcontractor in agreeing to carry out and complete the works warrants that:  

I. it is suitably qualified, skilled, and experienced in the type of work that is subject of the Subcontract;  
II. persons employed by the Subcontractor are capable of performing the type of work that is the subject of the 

Subcontract;  
III. it has informed itself as to the means of access to and egress from the Site, transport facilities, 

accommodation, services and storage facilities and any constraints therein available onsite;  
IV. it has allowed in the Subcontract Sum for incidental items not expressly stated in the Subcontract, but which 

are clearly necessary for the completion and performance of the work under the Subcontract to be supplied 
and carried out including all Legislative Requirements;  

V. it has the necessary resources to complete the Subcontract by the date for Completion;  
VI. it is Financially Sound at the time of entering into this Subcontract and continues to be Financially Sound in 

the performance of the work under the Subcontract and will comply with any direction of the Contractor for 
the Subcontractor to provide proof that it is Financially Sound, including to provide to the Contractor (when 
directed by the Contractor) all financial records of its financial position to be provided a financial expert to 
allow that financial expert to form an opinion of the Subcontractor’s financial position to perform its 
obligations under this Subcontract; and  

VII. any other warranties set out in a Deed of Warranty if requested by the Contractor.  
 

c. The Subcontractor has entered into the Subcontract relying on its own examination and investigations of the Site 
and accepts the Site and any structures on the Site in their present condition. The Contractor makes no 
representation and gives no warranty with respect to:  

i. Site conditions (including sub-surface conditions);  
ii. any structure on the Site;  
iii. works completed by previous subcontractors; and  
iv. as to the accuracy, adequacy, suitability, or completeness of any Site information document supplied.  
The Subcontractor assumes the risk and acknowledges it will have No Claim against the Contractor arising out 
of or in connection with the physical conditions and characteristics of the Site and its surrounds.  

 
d. The Subcontract Sum is sufficient to cover the discharge of all the Subcontractor’s obligations under this 

Subcontract;  
 

e. If the Subcontractor has any design responsibility under the Subcontract, it will ensure that:  
I. Appropriately skilled, experience and qualified persons supervise and co-ordinate design and production of 

design documents; and  
II. The works under the Subcontract are fit for their stated purpose and complies with all requirements of the 

Subcontract.  
 

f. The Subcontractor must:  
I. Attend all Site meetings as requested by the Contractor;  

II. Co-operate and coordinate with all other workers and contractors on the Site; and  
III. Satisfy itself that the Site is suitable.  

 
g. The Subcontractor is responsible for: 

I. any damage caused by the Subcontractor and its agents and employees;  
II. keeping the Subcontractor’s area clear and safe at all times;  

III. carrying out of the Works safely; and  
IV. developing, documenting, and presenting to Boar Group upon request, a Quality Management Plan (QMP) 

(appropriate for, and in accordance with the scope of works) to assure the quality of the Subcontract Works.  
 

h. Subcontractor must comply with the Contractor’s directions.  
I. A direction may be given orally, however, where a direction is given orally, the Subcontractor must obtain 

written confirmation from the Contractor of the direction within three (3) Business Days.  
II. (Conforming to the requirements of ISO:9001 or an equivalent standard); 

III. At all times during the undertaking of the work under the Subcontract, the Subcontractor must comply with 
the requirements of the WHS Legislation and prepare and submit to the Contractor a safe work method 
statement prior to commencing any work under the Subcontract; 
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IV. As far as is practicable, the Subcontractor must ensure that it does not by its acts or omissions cause or 
contribute to any breach by the Contractor of its statutory obligations. The Subcontractor must indemnify 
the Contractor in respect of any liability, costs, losses, or expenses whatsoever arising in connection with 
any breach of WHS Legislation by the Contractor to which the Subcontractor has contributed by a breach of 
this clause;  

 
i. The Subcontractor must obtain and provide all guarantees and warranties reasonably available in relation to the 

supply and installation of materials, goods, and other equipment, which extend beyond the Defects Liability Period. 
These are to be made in the favour of the Principal.  
I. The Subcontractor must not enter into any secondary subcontracts or assign any right or benefit of the 

Subcontract without the prior written approval of the Contractor (which may be withheld in the Contractor’s 
absolute discretion).  

II. Any work undertaken on the Project prior to the execution of the Subcontract is governed by the terms of 
this Subcontract and forms part of the Subcontract Price.  

 
1.2  Directions 

j. The Contractor may issue a direction to the Subcontractor regarding carrying out the Works, and the Subcontractor 
must comply with the Contractor’s directions.  

 
k. A direction may be given orally, however, where a direction is given orally, the Subcontractor must obtain written 

confirmation from the Contractor of the direction within three (3) Business Days. 
 

2.  Security 
a. The Subcontractor must provide Security in accordance with the amount stated in the Subcontract Particulars, 

which shall not exceed 5% of the Subcontract Sum, as adjusted in accordance with this Subcontract.  
 

b. The Contractor may have recourse to Security when there is any debt due from the Subcontractor to the 
Contractor, for any claim to monies or any other claim that the Contractor may have against the Subcontractor or if 
the Contractor has terminated the Subcontract.  

 
c. Upon the later of the Date of Completion and receipt of a written request from the Subcontractor for release of 50% 

of Security, the Contractor will release 50% of Security held and return to the Subcontractor.  
 

d. After the latest to occur of:  
I. the Subcontractor’s obligations under the Subcontract being fully performed;  

II. expiry of the last Defects Liability Period;  
III. delivery of a Deed of Release; and  
IV. receipt of a written request from the Subcontractor for release of remaining Security, the Contractor will 

release and return any remaining Security held by the Contractor, subject to the Contractor’s rights under 
subclause (2.b.).  

 
e. Except as provided in subclause (2.d.) above, the Subcontractor shall have no entitlement (including any recovery 

of loss, damage or expense arising under the Subcontract) as a consequence of the conversion of Security into 
money. The Subcontractor acknowledges that:  
I. The Contractor has a right to convert Security which does not consist of money into money at any time;  

II. In the event of such conversion, the amounts payable by the Contractor under subclause (2.d.) are an 
adequate remedy for the Subcontractor; and  

III. The Subcontractor has no entitlement to obtain an injunction preventing the Contractor from converting 
Security which does not consist of money into money.  

 

3.  Indemnity and Insurance 
a. The Subcontractor indemnifies the Contractor against:  

I. Loss or damage to property; and  
II. All claims in respect of personal injury, demands, proceedings, fines, penalties, costs (including legal costs), 

losses, liabilities, and other expenses whatsoever for any personal injury including death and disease or loss 
of or damage to any property (including the Contractor’s personnel and property) arising directly or 
indirectly out of or as a consequence of, the Subcontractor:  

i. Carrying out or failing to carry out the Works; or 
ii. Breaching this Subcontract (including any negligent act or omissions of its personnel).  

 
b. The Subcontractor must have and maintain the insurance policies specified in the Subcontractor Particulars with an 

Australian Prudential Regulatory Authority approved insurer and each policy of insurance is to be on terms 
satisfactory to the Subcontractor.  

 
c. When the Contractor requests, the Subcontractor must prove to the Contractor that the policies of insurance are 

current. The Subcontractor must produce a:  
I. Valid certificate of currency; and  
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II. The insurance policy wording and any schedules identifying any endorsements, exclusions, and limitations.  
 

d. a breach of the Subcontract by the Contractor and any other act or omission of the Contractor (including an act of 
prevention), the Principal or the Superintendent;  
I. a Variation; or  

II. a cause of delay giving the Subcontractor an entitlement to claim an extension of time under another clause 
of the Subcontract,  

 
e. Each policy of insurance required by this Subcontract must:  

I. contain (without limitation) a provision that the insurer does not assert any right of subrogation to the rights 
of any insured against any of the other insured party;  

II. not include any terms that would adversely affect the likelihood of that policy responding to cover 
circumstances, losses or damages that may arise in connection with the Subcontract;  

III. not include any terms which operate to avoid or limit the cover available because an insured is entitled to 
cover under another policy of insurance; and  

IV. not apply to a higher level of excess than the excess which would be payable for the same claim if made by 
the Subcontractor.  

 
f. The Subcontractor must pay all excess in respect of claims by any party under the policies of insurance effected in 

accordance with the Subcontract which relate to the Subcontract Works.  
 

4.  Programming and Suspension  
4.1  General programming obligation 

a. The Subcontractor must program the work under the Subcontract: to ensure Completion is achieved by the Date for 
Completion; and in compliance with and consistent with the Head Contract Works program (as may be updated 
from time to time).  

 
4.2  Re-sequencing 

a. The Contractor may direct the Subcontractor to re-sequence the work under the Subcontract so as to ensure that 
Completion is achieved by the Date for Completion or to accommodate the work under the Head Contract. Upon 
receipt of a direction under subclause (4.1a). the Subcontractor must immediately comply with the direction. The 
Subcontractor acknowledges it will have No Claim against the Contractor due to a re-sequencing direction by the 
Contractor under subclause (4.1a.).   

 
4.3  Suspension 

a. If work under the Head Contract has been suspended, the Contractor may suspend the Works.  
 

b. If the Contractor fails to make a payment by the due date, the Subcontractor may suspend the Works on giving 
three (3) Business Days prior notice. 

 

5. Completion & Defects Liability Period 
5.1  Completion 

a. The Subcontractor must notify the Contractor in writing when the Subcontractor considers that Completion of the 
Subcontract Works has been achieved.  

 
b. On receiving the Subcontractor’s notice under subclause (5.1.a.), the Contractor must:  

I. With due expedition, inspect the Subcontract Works and conduct any further tests required by the 
Subcontract or considered necessary by the Contractor; and  

II. Notify the Subcontractor of any matters requiring alteration or performance before Completion will be 
achieved.  

 
c. Except for minor defects that do not have a material impact on the completion of works under the Head Contract, 

when the Contractor reasonably considers that Completion has been achieved, the Contractor must issue a 
completion certificate to the Subcontractor specifying the date Completion was achieved (“Date of Completion”)  

 
5.2  Liquidated Damages for Late Completion 

a. If the Works do not reach Completion by the Date for Completion, the Contractor is entitled to Liquidated Damages 
as specified in the Subcontract Particulars as a debt due and payable to the Contractor.  

 
b. If the Head Contract Works do not reach Practical Completion by the Date for Practical Completion under the Head 

Contract due to: 
I. a failure of the Subcontractor to reach Completion by the Date for Completion under the Subcontract; or 

II. a breach of any other obligation under the Subcontract by the Subcontractor, the Subcontractor shall 
indemnify the Contractor against any liquidated damages under the Head Contract or any other damages 
that the Contractor becomes liable to pay under the Head Contract.  
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c. If it is determined that the Subcontractor’s liability to pay the Liquidated Damages is deemed to be, or becomes, 

void, invalid or unenforceable for any reason (including because such Liquidated Damages are a penalty), the 
Contractor may claim general damages for the Subcontractor’s failure to reach Completion by the Date for 
Completion.  

 
5.3  Defective Work 

a. As soon as possible after the Date of Completion, the Subcontractor shall rectify all defects existing at the date of 
Completion.  

 
b. At any time prior to the expiration of the Defects Liability Period, if the Contractor becomes aware of work done or 

materials provided which are not in accordance with this Subcontract (Defect), the Contractor will provide written 
notice to the Subcontractor of that fact and may give to the Subcontractor a written direction to remedy the defects 
at the Subcontractor’s own cost.  

 
c. If the Subcontractor fails to comply with the written direction, the Contractor may have the defects remedied by 

others. The costs and expenses incurred by the Contractor as certified by the Contractor are monies due and 
payable by the Subcontractor to the Contractor.  

 
d. The Defects Liability Period will commence on the Date of Completion and will expire on the expiry of the last Defect 

Liability Period under the Head Contract. During the Defects Liability Period, the Contractor may give the 
Subcontractor a direction to rectify a defect and notify a time for commencement and completion of the rectification 
works (Rectification Period). If the rectification work is not completed by the date notified, the Contractor may have 
the works carried out by others or itself and the costs incurred by the Contractor will be a debt due from the 
Subcontractor to the Contractor.  

 

6.  Delays  
a. Within two (2) Business Days of when the Subcontractor first became aware, or should reasonably have first 

become aware, of an event which has caused or will or is likely to cause any delay to any part of the work under 
the Subcontract, the Subcontractor must give the Contractor notice of the event, the estimated delay and details of 
the event. If the delay is ongoing the Subcontractor must update the Contractor by providing further notices 
weekly.  

 
b. If the Subcontractor is delayed in reaching Completion by the Date for Completion by any of the following causes of 

delay:  
I. breach of the Subcontract by the Contractor and any other act or omission of the Contractor (including an 

act of prevention), the Principal or the Superintendent;  
II. a Variation; or  

III. a cause of delay giving the Subcontractor an entitlement to claim an extension of time under another clause 
of the Subcontract, and the Subcontractor has: provided the notice/s required under subclauses (6.a.) and 
(6.c.) and used all reasonable endeavours to mitigate the effects of the delay, the Subcontractor may be 
entitled to an extension of time for Completion.  

 
c. The right of the Subcontractor to claim an extension of time under this clause is the Subcontractor’s sole remedy in 

respect of any exclusion, suspension, delay, or disruption arising out of or in connection with the Subcontract, 
including delay or disruption arising from a breach of the Subcontract by the Contractor. The Subcontractor is not 
entitled to any increase or adjustment to the Subcontract Sum, or any other compensation or damages, as a result 
of any exclusion, suspension, delay or disruption arising out of or in connection with the Subcontract.  

 
d. If the Subcontractor considers itself entitled to an extension of time for Completion, it must within two (2) Business 

Days of the occurrence of the delay give to the Contractor a written claim for an extension of time together with a 
statement of the facts upon which the claim is based.  

 
e. If the Subcontractor is entitled to an extension of time the Contractor will determine a reasonable extension of time 

following receipt of the Subcontractor’s claim under subclause (6.c.).   
 

7. Variations  
a. The Subcontractor must not vary the Works unless in accordance with a written direction from the Contractor.  

 
b. Where the Subcontractor considers a direction given by the Contractor to constitute a Variation, if it wishes to make 

a claim against the Contractor, the Subcontractor must notify the Contractor within five (5) Business Days of 
receiving that direction.  

 
c. Boar Group may at any time direct a Variation to the Subcontract Works by the addition, decrease, omission, 

deletion, or removal of items of Subcontract Works, including Goods to be provided.  
 

d. The price of a Variation is to be determined by the Contractor.  



 

 

 

 

 

 

 

 

 

Current: 05/2023  Page 9 of 13   

Fire Boar Pty Ltd. / Training Boar 
ABN: 36 718 497 624 ACN: 132 208 836 

QBCC: 1148085 Electrical Lic: 70129 
Air Boar Pty Ltd. 

ABN: 53 660 058 042 ACN: 660 058 042 
QBCC:15319813 

www.fireboar.com.au 
www.trainingboar.com.au  

www.airboar.com.au 
 

 
e. The Subcontract Sum will be increased or decreased for all directed variations by the reasonable amount which the 

Contractor will determine. If a Variation omits any part of the Subcontract Works, the Contractor may have the 
Subcontract Works carried out by itself or a third party.  

 

8. Payment 
8.1  Payment Claims 

a. The Subcontractor is entitled to make a payment claim on the 25th of each month.  
 

b. All payment claims, including a final payment claim, must:  
I. Contain the total amount of all progress payments the Contractor has previously paid to the 

Subcontractor;  
II. Contain details of the actual cost of work carried out by the Subcontractor up to and including the date of 

the claim;  
III. Provide copies of tax invoices for any outlays claimed.  
IV. Contain a completed Subcontractor’s statement (confirming that all employees, consultants, and suppliers 

have been paid any claims and entitlements that are due and payable) made by a person duly authorised 
by the Subcontractor.  

V. Before being entitled to payment, the Subcontractor must if requested by the Contractor, execute, and 
return a Deed of Warranty, or if required and directed to do so, the form of Subcontractor warranty deed 
required under the Head Contract.  

VI. The Subcontractor must within ten (10) Business Days after issue of a certificate of Completion as a pre-
condition to the payment of any monies due to the Subcontractor from the Contractor execute and deliver 
a Deed of Release.  

 
c. On receipt of a payment claim, the Contractor will:  

I. Within ten (10) Business Days, issue a payment schedule stating the amount the Contractor proposes to 
pay to the Subcontractor or the amount due from the Subcontractor to the Contractor pursuant to this 
Subcontract. If the amount payable/due is less than the claimed amount the Contractor will provide 
reasons for the difference and an assessment of any debt due or other monies owed by the Subcontractor 
to the Contractor; and  

II. Pay that amount to the Subcontractor within thirty-five (35) Business Days of receipt of payment claim.  
 

d. As a precondition to being entitled to make a payment claim in accordance with clause 8 hereto, the Subcontractor 
must provide the Contractor with:  

I. Certificates of currency for all insurance policies the Subcontractor is obliged to take out pursuant to clause 
3;  

II. if requested by the Contractor, a Deed of Warranty and a Deed of Release;  
III. any drawings, operation & maintenance manuals, warranties, guarantees, certificates, instruction manuals 

or other operational literature, as built drawings and technical specifications required to be provided under 
the Subcontract or the Head Contract in respect of the Subcontract Works (which the Contractor may 
direct);  

IV. an estimate of the percentage of the Subcontract Works yet to be completed; and  
V. such other information as requested by the Contractor.  

 
e. A payment claim must be submitted to in accordance with and via the EPC System stated in the Subcontract 

Particulars.  
 

f. In the event this Subcontract is terminated, the Subcontractor may issue a payment claim, but is only entitled to do 
so within five (5) Business Days on and from the date the Subcontract was terminated.  

 
g. The Contractor and the Subcontractor both agree that:  

I. the Contractor can issue recipient created tax invoices (RCTIs) in respect of the Subcontract Works;  
II. the Subcontractor will not issue tax invoices in respect of the Subcontract Works;  

III. the Subcontractor acknowledges that it is registered for GST when it enters into this Subcontract and that 
it will notify the Contractor if it ceases to be registered; and  

IV. the Contractor acknowledges that it is registered for GST when it enters into this Subcontract and that it 
will notify the Subcontractor if it ceases to be registered.  

 
8.2  Payment Terms 

a. Subject to there being no dispute regarding the value complete and/or the quality of the works, payments shall be 
made as provided for in this Subcontract in a manner agreed between the parties. All progress payments shall be 
considered as payments on account only.  

 
b. Payments shall include for varied works, provided such variation has been authorised in writing by the Contractor, 

the agreed value of such variation being added to/taken from the original Subcontract Sum.  
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c. As a prerequisite to the final payment for the Works including any variations thereto, the Subcontractor shall sign a 
Deed of Release certifying that: 
I. the Subcontractor agrees with the final Subcontract Sum certified by the Contractor as being payable to the 

Subcontractor;  
II. it releases the Contractor from any and all further claims of any nature whatsoever under this Subcontract; 

and  
III. all wages due and owing to both its employees and subcontractors in respect of the Works have been paid.  

 
d. In lieu of a Subcontractor endorsed Deed of Release being provided to the Contractor, acceptance of the final 

payment by the Subcontractor shall constitute such release.  
 
8.3  GST 

a. The Subcontract Sum and any schedule of rates is exclusive of GST.  
 

b. Should the Subcontractor’s ABN not be recorded in this Subcontract, or until such time as that ABN is advised to 
Boar Group in writing then:  
I. Boar Group shall not be liable to pay the Subcontractor GST irrespective of whether the Subcontractor has 

claimed such GST in its claim; and  
II. Boar Group shall deduct the legislatively required tax from each payment due to the Subcontractor for 

remission to the Australian Tax Office.  
 

c. Upon receipt of the Subcontractor’s ABN, each party acknowledges its and the other’s GST registration. Further, 
each party agrees to:  
I. Indemnify the other for any loss arising out of it not being registered for GST; and  

II. Advise the other in writing should it, during the course of this Subcontract, cease to be registered for GST.  
 

d. All amounts due and payable to the Subcontractor under this Subcontract shall be identified by a progress claim 
prepared in accordance with the relevant legislation. Boar Group can issue tax invoices in respect of payment to the 
Subcontractor under this Subcontract (an “RCTI” – Recipient Created Tax Invoice).  

 
e. In the event that the Subcontractor incurs a debt to Boar Group, the Subcontractor shall, upon receipt of a properly 

prepared tax invoice from Boar Group, be liable for the GST on the amount payable.  
 

9. Compliance with Statutes 
a. The Subcontractor must comply with all legislative requirements relating to the Works, including any direction from 

a local authority or other body having jurisdiction over the carrying out of the Works.  
 

b. The Subcontractor warrants it has and will hold all relevant licences and other necessary authorisation when 
required to carry out the Works.  

 

10. Termination 
10.1  Default or Insolvency  

a. If the Subcontractor commits an Event of Default the Contractor may give the Subcontractor a written notice 
setting out:  
I. Details of the Event of Default; and  

II. The date by which the Event of Default must be cured, (“Default Notice”).  
 

b. If the Event of Default is not remedied by the time specified in the Default Notice, the Contractor may do one of the 
following:  
I. Terminate the Subcontract; or  

II. Take over a part or all of the Subcontract Works (“Step-In”).  
 

c. If there is an Event of Insolvency the Contractor may terminate the Subcontract (without prior notice), or, may 
Step In (providing notice to the Subcontractor of same).  

 
d. If the Contractor takes over a part or all of the Subcontract Works under this subclause (exercising its Step-In 

right):  
I. The Subcontractor’s obligations under the Subcontract are suspended for the period the Subcontractor is 

Prevented from performing the Subcontract by the Contractor exercising its Step-In right;  
II. The Subcontractor must assist the Contractor to ensure the Contractor is able to exercise its Step-In right 

effectively and expeditiously; and  
III. Any cost incurred by the Contractor arising out of or in connection with the exercise of its Step-In right will 

be a debt due from the Subcontractor to the Contractor.  
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10.2  Termination for Convenience 
a. The Contractor may, at its sole discretion, by written notice to the Subcontractor immediately terminate this 

Subcontract:  
I. Where the Subcontractor fails to discharge its obligations under this Subcontract or fails to undertake Works 

in a timely manner; or  
II. If there is an Event of Insolvency  

 
b. In the event of termination under subclause (10.1a.), Boar Group shall only be liable for those amounts properly 

due and payable at the time of termination and shall be entitled to set off against any amounts due to the 
Subcontractor, the incurred or likely to be incurred costs and loss or damage resultant from that termination.  

 

11. Dispute Resolution 
a. If a dispute arises out of or in connection with this Subcontract, the aggrieved party shall, within two (2) Business 

Days of this dispute arising, give to the other party a written notice of the dispute stating the details of the dispute.  
 

b. The parties shall meet within five (5) Business Days of the notice of dispute being received by the other party and 
make reasonable endeavours to resolve the dispute.  

 
c. Nothing in this clause prevents a party from seeking urgent injunctive, or declaratory, relief.  

 
d. It is a condition precedent to the referral of a dispute to litigation that the parties have complied with subclauses 

11.a. and 11.b. above.  
 

12. Documents 
12.1  Supplied Documents 

a. Documents provided by the Contractor to the Subcontractor under this Subcontract remain the Contractor’s 
property and shall be returned to the Contractor on written demand.  

 
b. The Subcontractor must not use, copy, or reproduce documents provided by the Contractor for any other purpose 

other than the Works.  
 

c. To the extent that any part of the various documents comprising the Subcontract imposes a greater or higher 
requirement, standard, quality or level of service or scope than any other part of the documents, except and 
subject to where the context expressly requires, that greater or higher requirement, standard or quality, level of 
service or scope prevails. The Subcontractor acknowledges it will have No Claim against the Contractor due to a 
direction from the Contractor under this subclause.  

 
d. The Subcontract contains the entire agreement between the parties. Any previous understanding, agreement, 

representation, or warranty relating to its subject matter is replaced by the Subcontract and has no future effect. 
For the avoidance of any doubt, any Subcontractor tender or quote is of no effect.  

 
e. The Contractor may without the prior consent of the Subcontractor at any time and in its absolute discretion novate 

and/or assign its right or interest under the Subcontract to a third party.  
 
12.2  Document Control System 

a. All documents and/or notices arising out of or in connection with this Subcontract must be made by the Document 
Control System if stated at the Subcontract Particulars or as otherwise directed by the Contractor, in which case it 
is deemed to be served or issued when it enters the electronic server of the recipient.  
 
If a Document Control System is stated at the Subcontract Particulars, the Subcontractor agrees and acknowledges 
that:  
I. The Contractor intends to implement the Document Control System identified in the Subcontract Particulars;  

II. the Subcontractor will accept and sign up to the standard terms of service for use of the Document Control 
Systems;  

III. the Subcontractor will pay any charges for the subscription to the Document Control System as directed by 
Boar Group;  

IV. the Subcontractor will have No Claim against the Contractor in relation to the use of or the retainer of the 
Document Control System; and  

V. if directed by the Contractor, the Subcontractor will do all acts and tasks that are reasonably required to be 
used in accordance with the requirements of the Subcontract.  

 
12.3  Modern Slavery Act  

a. The Subcontractor warrants it is aware of the Modern Slavery Act 2018 (Cth) and will not act (whether by its 
employees, contractors, or agents) in any way that would negatively impact or cause to the Contractor to provide a 
false or misleading ‘modern slavery statement’.  
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13. Definitions & Interpretation 
13.1  Definitions 

Best Industry Practice means the practices, methods and acts engaged in by subcontractors highly experienced in 
delivering works comparable to the Work under the Subcontract.  
 
Business Day means a day that is not:  
a. a Saturday, Sunday, public holiday, special holiday or bank holiday in the State or Territory in which the Site is 

located;  
b. any day occurring within any of the following periods-  

I. 22 to 24 December;  
II. 27to 31 December;  

III. 2 to 10 January; or  
c. a building and construction industry fixed rostered day off in the State or Territory in which the Site is located.  

 
Completion means the time when:  
a. the Subcontractor has complied with (and the Subcontract Works meet) all the requirements for practical 

completion under the Head Contract that relate to the Works (as certified under the head contract);  
b. the Works are complete in accordance with this Subcontract except for minor defects;  
c. any minor defects do not prevent the Works from being reasonably capable of being used for the purpose stated or 

implied by this Subcontract;  
d. the Subcontractor has completed a final clean-up of the Works and has removed all its rubbish and debris from the 

site; and  
e. any other condition required to be satisfied under the Subcontract for Completion has been satisfied.  
 
Defects liability Period means 12 months and commences on the date of Practical Completion under the Head 
Contract.  
 
Environmental Legislation means the Environmental Protection Act 1994 (QLD);  
 
EPC System means the electronic payment claim system as indicated at Item 16 of the Subcontract Particulars;  
 
Event of Default means any of the following breaches, including and not limited to: 
a. any breach or default of the Subcontractor’s obligations under the Subcontract including a breach of a warranty in 

this Subcontract;  
b. the Subcontractor failing to comply with any requirement of this Subcontract, including the supply of items required 

by this Subcontract or observing Legislative Requirements;  
c. if the Subcontractor abandons or intends to abandon the Subcontract Works; the Subcontractor failing to pursue 

the Subcontract Works diligently for a continuous period of five (5) Business Days;  
d. the Subcontractor failing to proceed with the Subcontract Works in accordance with this Subcontract in a prompt, 

efficient and safe manner and in accordance with the Contractor’s Project Management Plan and the WHS 
Legislation;  

e. the Subcontractor fails to complete the Subcontract Works by the Date for Completion;  
f. wrongful suspension of Subcontract Work;  
g. in respect of subclause (8.1b.iii.), providing a statement or record of payment which is false, misleading, or 

deceptive in any respect;  
h. failing to make good any loss or damage for which it is responsible, including defective work, in a prompt and 

proper manner.  
 
Event of Insolvency means an admission of insolvency; where execution is levied by a creditor; an act of bankruptcy; 
where a bankruptcy petition is filed against the Subcontractor; the appointment of an administrator, controller, receiver 
or liquidator; a winding up order is made by a court; the entering into any composition or arrangement with creditors; 
or if the Contractor is of the opinion the Subcontractor lacks the financial capacity to complete the Subcontract Works;  
 
Financially Sound means the Subcontractor is a going concern and that the Subcontractor has reasonable grounds to 
believe that it is able to pay its debts as and when they become due and payable.  
 
Head Contract means the contract between the Principal and the Contractor for the execution of the Project.  
 
Item means an item in the Schedule.  
 
Legislative Requirements means:  
a. Acts, Ordinances, regulations, orders, awards and proclamations of the Commonwealth and the relevant State 

including Australian Standards and the Building Code of Australia any other applicable codes of practice;  
b. local laws, by laws, orders, ordinances, and legal requirements of any relevant authority, including local 

government;  
c. approvals, compliance requirements and requirements of organisations having jurisdiction in connection with the 

carrying out of the work under the Subcontract; and  
d. fees and charges payable in connection with the foregoing;  
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No Claim means no entitlement to enforce any right or remedy whatsoever:  
a. under or in connection with the Subcontract including but not limited to an extension of time or payment (including 

damages); or  
b. at law or at equity (including for unjust enrichment).  
 
Project means the whole of the work to be carried out under the Head Contract.  
 
Queensland Building and Construction Amendment means the Building and Construction Legislation (Non-
conforming Building Products – Chain of Responsibility and Other Matters) Amendment Act 2017 (QLD);  
 
Site means the address of the Project.  
 
Subcontract means this Subcontract.  
 
Subcontract Sum means the amount payable to the Subcontractor by the Contractor, as adjusted under this 
Subcontract, as set out in the Schedule.  
 
Variation means to vary the Works by changing the Scope of Works as described in the Schedule or otherwise adding 
to or omitting from the Scope of Works.  
 
WHS Legislation means:  
a. The Work Health and Safety Act 2011 (Cth); and  
b. the Work Health and Safety Act 2011 (QLD) and the Work Health and Safety Regulation 2011 (QLD), as amended 

from time to time;  
 
Works means the whole of the work to be carried out by the Subcontractor, subject to Variations. 

 
13.2  Interpretation 

a. Headings are for convenience only and do not affect interpretation. 
b. Except where the context makes it clear that a rule is not intended to apply a reference to: 

I. a legislative provision or legislation (including subordinate legislation) is to that provision or legislation as 
amended, re–enacted or replaced, and includes any subordinate legislation issued under it;  

II. a document (including this document) or agreement, or a provision of a document (including this document) 
or agreement, is to that document, agreement or provision as amended, supplemented, replaced, or 
novated;  

III. a party to this document or to any other document or agreement includes a successor in title, permitted 
substitute or a permitted assign of that party;  

IV. a person includes any type of entity or body of persons, whether or not it is incorporated or has a separate 
legal identity, and any executor, administrator or successor in law of the person;  

V. anything (including a right, obligation or concept) includes each part of it;  
VI. a singular word includes the plural, and vice versa;  

VII. if a word or phrase is defined, any other grammatical form of that word or phrase has a corresponding 
meaning; and 

VIII. the words subsidiary, and related body corporate have the same meanings as in the Corporations Act.  
c. This document is not to be interpreted against the interests of a party merely because that party proposed this 

document or some provision of it or because that party relies on a provision of this document to protect itself. 
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